सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

Rs. 500

e-Stamp

Certificate No.	:	IN-KA52253637674361W
Certificate Issued Date	:	08-Mar-2024 01:58 PM
Account Reference	:	CSCACC (GV)/ kacsceg07/ KA-RJRAV0886/ KA-RJ
Unique Doc. Reference	:	SUBIN-KAKACSCEG0766107371945314W
Purchased by	:	CHETHAN ELECTRICALS
Description of Document	:	Article 5(J) Agreement (in any other cases)
Property Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	CHETHAN ELECTRICALS
Second Party	:	EXECUTIVE ENGINEER ELE DASARAHALLI ZONE BBMP
Stamp Duty Paid By	:	CHETHAN ELECTRICALS
Stamp Duty Amount(Rs.)	:	500 (Five Hundred only)

सत्यमेव जयते

e-GOVERNANCE SERVICE CENTRE NAGASANDRA

CHETHAN ELECTRICALS IN-KA52253637674361W RS. 500 08-MAR-2024 01:58 PM

Please write or type below this line

Supplementary Agreement -II

No: 02/2023-24

This Continuation of Original agreement made on the **15th day of March 2024** has the reference to the agreement for the work **"Annual Maintanance of street lights package D-2 in Shettyhalli Surrounding Area ward no 12."** for a period of 01-04-2024 to 30-09-2024 or till fresh tender is invited and new contract comes into existence for this work, whichever is earlier.

Between

The **Executive Engineer (Ele), Dasarahalli Zone, BBMP** on behalf of commissioner, BBMP, Bangalore (Employer), OF THE ONE PART

Contd....2..

Executive Engineer (Ele)
Bruhath Bangalore Mahanagara Palike
Dasarahalli Zone

Statutory Alert:
1. The authenticity of this Stamp certificate should be verified at 'www.shcilestamp.com' or using e-Stamp Mobile App of Stock Holding. Any discrepancy in the details on this Certificate and as available on the website / Mobile App renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Scanned with OKEN Scanner

And

CHIKKANNA G (CHETHAN ELECTRICALS), M/s. Sri CHETHAN ELECTRICALS (Contractor) having its principle place of business at **No:185 Anjaneya Temple Near Mysore lamp layout ,chennanayakan palya 2nd stage, Bangalore – 560 073.** ON THE OTHER PART.

Employer vide Work Order Letter No: EE/ELE/DZ/TEND/WO/ 000002 /2022-23 Dtd:01.04.2022 had awarded the work of **"Annual Maintanance of street lights package D-2 in Shettyhalli Surrounding Area ward no 12"** for the period of one year (From 01-04-2022 to 31-03-2023) as per the agreed contract and subsequent supplementary agreement (BBMP/EE(ELE)/DZ/AGR/22/2023-24, Dt:24.03.2023) for the period from 01-04-2023 to 31-03-2024.

Whereas **Honourable Administrator, BBMP Ward Level works, Town planning and infra–Structure Committee approved vide No-250/23-24, Dt:05.03.2024** approved to consider to Extension of the contract at original agreement tender rates subject to its terms and conditions. Hence this supplementary agreement-II entered between the above said parties. All the terms and conditions of original agreement shall apply to this supplementary agreement and it shall be read along with the original agreement.

This is in continuation of the original agreement No:10/22-23Dtd :31.03.2022 which has expired on 31.03.2023, supplementary agreement No:22/23-24, Dtd:24.03.2023which has expired on 31.03.2024 and supplementary agreement-II No: 02/23-24, Dtd:15.03.2024 in order to temporarily extend original contract further for the period from 01-04-2024 to 30-09-2024 or till fresh tenders are invited and contract is awarded to new contractor whichever is earlier.

Further total 18% GST will be paid to the items wherever applicable as per the approval of competent authority.

The following documents shall be deemed to form and to be read and construed as part of this agreement Viz.

5. Original Contract Agreement
6. Supplementary agreement
7. Supplementary agreement - II
8. Original contract Bill of Quantities

In case of any disputes relating to any of the clause of this order the same shall be referred to Chief Commissioner, BBMP, whose decision shall be final on the parties concerned.

IN WITNESS WHEREOF BOTH THE PARTIES HAVE EXECUTED AND DELIVERED THIS AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN.

SIGNED SEALED AND DELIVERED

Contractor

Executive Engineer (Ele)
Dasarahalli Zone,BBMP.

Witness

1.

2.

Scanned with OKEN Scanner